Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:

PROPGOSALS | SSUED 38

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS

Bl D RANK

STATE OF CALI FORNI A BI D SUMMARY
06/ 28/ 06 I N ALAMEDA COUNTY | N AND NEAR
04- 249044 HAYWARD AND SAN LEANDRO AT VARI QUS

04- ALA-238-14.2/16.7
04- ALA-880-18.3/20.7
04- ALA-580- R29. 4/ R31. 4

LOCATI ONS

W DENI NG AND REHABI LI TATE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
FUND TOTAL HE13 16, 603, 000

R P

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 29/ 06
CONTRACT CODE "A '
292 CONTRACT | TEMS

FEDERAL AlID STPL-6204-(057)N

TOTAL NUMBER OF WORKI NG DAYS 706

PERCENT OVER EST 17.81

ENG NEERS EST 77,165,597.25  AMOUNT OVER 13, 745, 960. 30
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
90, 911, 557. 55 3 F C 1 CONSTRUCTORS | NC

706 DAYS X 12000 2100 GOODYEAR ROAD

99, 383, 557. 55 BENI CI A CA 94510

DE S| LVA GATES BROSAMER A
JO NT VENTURE COF DE Sl LVA
GATES CONSTRUCTI ON AND

R AND L BROSA

P O BOX 2909

96, 682, 593. 60 4

600 DAYS X 12000

103, 882, 593. 60 DUBLI N CA 94568

105, 519, 664. 75 1 SH MM CK CONSTRUCTI ON COVPANY
I NC BALFOUR BEATTY
CONSTRUCTI ON I NC A JO NT
VENTURE

750 DAYS X 12000 24200 CLAW TER ROAD

114, 519, 664. 75 HAYWARD CA 94545

112, 417, 462. 68 2 CALI FORNI A ENG NEERI NG
BAY CITIES J V

700 DAYS X 12000 20 HAPPY VALLEY ROAD

120, 817, 462. 68 PLEASANTON CA 94566

707 742-6000
00772589
FAX 707 746-1603

925 829-9220
00767893

FAX 925 803-4263

510 293-1100
00878382

FAX 510 293-1110

925 461-1500
00871830
FAX 925 461-0510



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 28/ 06 06/ 29/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

BRI DGE BARRI ER AND RELATED ( PARTI AL)

CLEAN, TREAT DECK AND RELATED ( PARTI AL)

CLEARI NG, GRUBBI NG AND RELATED ( PARTI AL)

ERECT STEEL STRUCTURES AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

FENCI NG, METAL RAI LI NG AND RELATED ( PARTI AL)

LANDSCAPI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI LI NG AND RELATED ( PARTI AL)

PAVEMENT FABRI C AND RELATED ( PARTI AL)

Pl LI NG AND RELATED ( PARTI AL)
CONTI NUED ON NEXT PAGE



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 28/ 06 06/ 29/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . PORTLAND CEMENT CONCRETE DEMOLI TI ON AND RELATED ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVI NG AND RELATED ( PARTI AL)

POST TENSI ONI NG AND RELATED ( PARTI AL)

REMOVE, REPLACE RAPI D SET CONCRETE AND RELATED ( PARTI AL)

SAW SEAL PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)

W CK DRAINS AND RELATED ( PARTI AL)

BROMN AND FESLER ELECTRI CAL AND RELATED ( PARTI AL)

LI VERMORE CA

CLEVELAND WRECKI NG COVPANY BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)
CAKLAND CA

COAST TO COAST PRESSURE GROUTI NG I NC CELLULAR CONCRETE AND RELATED ( PARTI AL)
FRESNO CA

CONDON' JOHNSON CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
CAKLAND CA

CONE ENG NEERI NG MASONRY AND RELATED ( PARTI AL)

SAN RAMON CA
CONTI NUED ON NEXT PAGE



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 28/ 06 06/ 29/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONFAB CALI FORNI A PORTLAND CEMENT G RDERS AND RELATED ( PARTI AL)
LATHROP CA
GRANI TE CONSTRUCTI ON COVPANY ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
SANTA CLARA CA
HARRI S SALI NAS REBAR REBAR AND RELATED ( PARTI AL)
LI VERMORE CA
LI NEAR OPTI ONS | NC STRI PI NG AND RELATED ( PARTI AL)
MENLO PARK CA
MBI OVERHEAD SI GNS AND RELATED ( PARTI AL)
LI VERMORE CA
M F MAHER M NOR CONCRETE AND RELATED ( PARTI AL)
VALLEJO CA
R E SERRANO ROADWAY BARRI ER AND RELATED ( PARTI AL)
MARTI NEZ CA
STCOLOSKI AND GONZALES UNDERGROUND UTI LI TI ES AND RELATED ( PARTI AL)

HALF MOON BAY CA



04- 249044
04- ALA- 238 SUMMARY
06/ 28/ 06

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 5

06/ 29/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BROMN AND FESLER | NC
LI VERMORE CA

CHRI STI E CONSTRUCTORS
RI CHMOND CA

CLEVELAND WRECKI NG
OAKLAND CA

CONDON  JOHNSON
OAKLAND CA

CONE ENG NEERI NG
SAN RAMON CA

CONFAB
LATHROP CA

HARRI S SALI NAS
LI VERMORE CA

JCE HEIM INC
ALAMO CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M F MAHER | NC
VALLEJO CA
CONTI NUED ON NEXT PAGE

ELECTRI CAL

STRUCTURAL STEEL ( PARTI AL)

DEMOLI TI ON

CAST I N DRILLED HCLE PI LI NG

MASONRY

PRECAST G RDERS

REBAR

CLEARI NG AND GRUBBI NG

STRI PI NG AND RUMBLE STRI P

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

M NOR CONCRETE ( PARTI AL)



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

06/ 28/ 06 06/ 29/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PACI FI C | NTERNATI ONAL GROUT CELLULAR CONCRETE
BELLI NGHAM WA
WATKI N AND BORTCLUSSI LANDSCAPI NG
SAN RAFAEL CA
WEST COAST VELDI NG DRI VEN PI LI NG
PERRI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ADAVMS AND SM TH STRUCTURAL STEEL
LI NDON UT
BROMN AND FESLER ELECTRI CAL
LI VERMORE CA
CTM BRI DGE RAI L
RANCHO CORDOVA CA
CONE ENG NEERI NG MASONRY
SAN RAMON CA
GERCO CONTRACTORS | NC SI GN STRUCTURES
AUBURN CA
HARRI S SALI NAS REBAR
LI VERMORE CA
LI NEAR OPTI ONS | NC STRI PI NG

MENLO PARK CA
CONTI NUED ON NEXT PAGE



04- 249044

04- ALA- 238

06/ 28/ 06

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

06/ 29/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PACI FI C | NTERNATI ONAL CELLULAR CONCRETE
BELLI NGHAM WA
WATKI' N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CTM CONCRETE BARRI ER AND RELATED ( PARTI AL)

CONTI NUED

RANCHO CORDOVA CA

CELL CRETE CORPORATI ON
MONROVI A CA

CLEVELAND WRECKI NG COVPANY
OAKLAND CA

CON FAB CORPORATI ON
LATHROP CA

CONDON JOHNSON AND ASSCOCI ATES
OAKLAND CA

CONE ENG NEERI NG
SAN RAMON CA

GERCO CONTRACTI NG
AUBURN CA

HARRI S SALI NAS REBAR
LI VERMORE CA
ON NEXT PAGE

CELLULARE CONCRETE AND RELATED ( PARTI AL)

DEMOLI TI ON AND RELATED ( PARTI AL)

PRECAST CONCRETE AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

SOUNDWALLS AND RELATED ( PARTI AL)

SI GN STRUCTURES AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)



04- 249044
04- ALA- 238
06/ 28/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 29/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M F MAHAR
VALLEJO CA

M KE BROWN ELECTRI C
COTATI CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VST COAST VEELDI NG
PERRI S CA

STRI PI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

M NOR CONCRETE, LEAN CONCRETE AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

PLANTI NG, | RRI GATI ON AND RELATED ( PARTI AL)

Pl LI NG AND RELATED ( PARTI AL)



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 3, 800, 000. 00 3, 800, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 720 10. 00 7, 200. 00
4 073026 300 MM TEMPORARY CULVERT M 190 250. 00 47,500. 00
5 038342 TEMPORARY | NLET EA 14 3, 000. 00 42,000. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00
8 074029 TEMPORARY SI LT FENCE M 4, 880 12.00 58, 560. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 70, 000. 00 70, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 33 2,500. 00 82, 500. 00
11 074034 TEMPORARY COVER MR 9, 900 3. 00 29, 700. 00
12 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 63 425. 00 26, 775. 00
13 (S) 038343 PHOTOGRAPHI C SURVEY OF EXI STI NG LS LUMP SUM 120, 000. 00 120, 000. 00
FACI LI TI ES
14 (S) 038344 VI BRATI ON MONI TORI NG LS LUMP SUM 130, 000. 00 130, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100, 000. 00 100, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 950 6. 60 12, 870. 00
18 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 750 40. 00 30, 000. 00
19 (S) 120300 TEMPORARY PAVENMENT MARKER EA 200 10. 00 2, 000. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 21 12, 000. 00 252, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 30, 000 30. 00 900, 000. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 920 325. 00 299, 000. 00
23 (S) 038345 TEMPORARY CRASH CUSHI ON MODULE EA 2 5, 000. 00 10, 000. 00
(TYPE ADI EM)
24 150206 ABANDON CULVERT M 830 65. 00 53, 950. 00
25 150221 ABANDON | NLET EA 24 700. 00 16, 800. 00
26 150241 ABANDON SEVER M 170 15. 00 2, 550. 00
27 150305 OBLI TERATE SURFACI NG M2 22, 000 6. 00 132, 000. 00
28 150608 REMOVE CHAI N LI NK FENCE M 520 15. 00 7, 800. 00
29 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 750 25. 00 43, 750. 00
30 150668 REMOVE FLARED END SECTI ON EA 6 300. 00 1, 800. 00
31 038346 REMOVE TEE EA 9 400. 00 3, 600. 00
32 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 9, 130 14. 00 127, 820. 00
33 150711 REMOVE PAI NTED TRAFFI C STRI PE M 42, 600 3.50 149, 100. 00
34 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 42,500 4.00 170, 000. 00
35 150722 REMOVE PAVEMENT MARKER EA 3, 360 2. 00 6, 720. 00



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150742 REMOVE ROADSI DE S| GN EA 28 50. 00 1, 400. 00
37 150760 REMOVE S| GN STRUCTURE EA 9 4,000. 00 36, 000. 00
38 150805 REMOVE CULVERT M 1,210 100. 00 121, 000. 00
39 150820 REMOVE | NLET EA 45 700. 00 31, 500. 00
40 150821 REMOVE HEADWAL L EA 1 1, 600. 00 1, 600. 00
41 150826 REMOVE MANHOLE EA 1 2, 500. 00 2, 500. 00
42 150829 REMOVE RETAI NI NG WALL LS LUMP SUM 20, 000. 00 20, 000. 00
43 150830 REMOVE RETAI NI NG WALL ( PORTI ON) LS LUMP SUM 6, 000. 00 6, 000. 00
44 (S) 151286 SALVAGE S| GN STRUCTURE EA 2 10, 000. 00 20, 000. 00
45 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 120 30. 00 3, 600. 00
46 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 460 50. 00 23, 000. 00
47 038347 RECONSTRUCT CONCRETE BARRI ER M 260 1, 600. 00 416, 000. 00
(TYPE BART D)
48 152315 RESET CRASH CUSHI ON EA 3 1, 000. 00 3, 000. 00
49 152390 RELOCATE ROADSI DE SI GN EA 87 300. 00 26, 100. 00
50 152430 ADJUST | NLET EA 12 2, 000. 00 24, 000. 00
51 152610 MODI FY MANHOLE EA 1 25, 000. 00 25, 000. 00
52 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 140, 000 3.55 497, 000. 00
53 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 500 18. 00 9, 000. 00
54 153221 REMOVE CONCRETE BARRI ER M 3, 350 68. 00 227, 800. 00
55 153250 REMOVE SOUND WALL M 990 150. 00 148, 500. 00
56 153531 ACCESS OPENI NG, SOFFI T EA 10 2, 000. 00 20, 000. 00
57 155003 CAP | NLET EA 9 1, 200. 00 10, 800. 00
58 155007 CAP MANHOLE EA 1 2, 500. 00 2, 500. 00
59 156585 REMOVE CRASH CUSHI ON EA 11 500. 00 5, 500. 00
60 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 45, 000. 00 45, 000. 00
61 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 45, 000. 00 45, 000. 00
62 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 30, 000. 00 30, 000. 00
63 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 300, 000. 00 300, 000. 00
64 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 60, 000. 00 60, 000. 00
65 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 150, 000. 00 150, 000. 00
66 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 200, 000. 00 200, 000. 00
67 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 200, 000. 00 200, 000. 00
68 157570 BRI DGE REMOVAL ( PORTI ON), LOCATI ON J LS LUMP SUM 35, 000. 00 35, 000. 00
69 157571 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 75, 000. 00 75, 000. 00
70 157573 BRI DGE REMOVAL ( PORTI ON), LOCATI ON M LS LUMP SUM 50, 000. 00 50, 000. 00
71 040130 BRI DGE REMOVAL ( PORTI ON), LOCATI ON N LS LUMP SUM 10, 000. 00 10, 000. 00
72 040131 JACKI NG SUPERSTRUCTURE, LOCATI ON C LS LUMP SUM 40, 000. 00 40, 000. 00



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
73 040132 JACKI NG SUPERSTRUCTURE, LOCATION E LS LUMP SUM 60, 000. 00 60, 000. 00
74 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 285, 000. 00 285, 000. 00
75 170101 DEVELOP WATER SUPPLY LS LUMP SUM 26, 400. 00 26, 400. 00
76 190101 ROADWAY EXCAVATI ON VB 46, 350 60. 50 2,804, 175. 00
77 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 340. 00 2, 340. 00
78 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 5,725 100. 00 572, 500. 00
79 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 10, 427 150. 00 1, 564, 050. 00
80 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 3, 876 150. 00 581, 400. 00
81 (F) 040133 STRUCTURAL BACKFI LL ( RETAI NI NG WALL) VB 556 100. 00 55, 600. 00
( CELLULAR CONCRETE)
82 (F) 040134 STRUCTURAL BACKFI LL ( BRI DGE) VB 10, 230 95. 00 971, 850. 00
( CELLULAR CONCRETE)
83 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 15, 438 90. 00 1, 389, 420. 00
84 193114 SAND BACKFI LL VB 160 125. 00 20, 000. 00
85 194001 DI TCH EXCAVATI ON VB 1, 930 125. 00 241, 250. 00
86 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A M 882 1, 000. 00 882, 000. 00
87 (F) 197022 EARTH RETAI NI NG STRUCTURE, LOCATI ON B MR 1, 750 1, 150. 00 2,012, 500. 00
88 (F) 197023 EARTH RETAI NI NG STRUCTURE, LOCATION C M 1, 350 1, 100. 00 1, 485, 000. 00
89 (F) 197024 EARTH RETAI NI NG STRUCTURE, LOCATION D MR 540 800. 00 432, 000. 00
90 198001 | MPORTED BORROW VB 24, 200 1.00 24, 200. 00
91 (F) 040135 LI GHTVEI GHT FI LL ( RETAI NI NG WALL) VB 209 180. 00 37,620. 00
92 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 20 575. 00 11, 500. 00
93 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 3,210 1.50 4,815. 00
94 (S) 203021 FI BER ROLLS M 11, 400 13. 20 150, 480. 00
95 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 39 360. 00 14, 040. 00
96 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 540 160. 00 86, 400. 00
97 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 5,520 1.25 6, 900. 00
98 (S) 203061 STABI LI ZI NG EMJULSI ON ( EROCSI ON CONTROL) KG 700 6. 00 4, 200. 00
99 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 25, 000. 00 25, 000. 00
100 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 15, 000. 00 15, 000. 00
101 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
102 208038 NPS 3 SUPPLY LI NE ( BRI DGE) M 354 485. 00 171, 690. 00
103 (S) 038348 WATER METER - 50MM EA 6 100, 000. 00 600, 000. 00
104 (S) 038349 WATER METER - 40MM EA 1 45, 000. 00 45, 000. 00
105 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 97 325. 00 31, 525. 00
POLYETHYLENE PI PE CONDUI T
106 220101 FI NI SH NG ROADVWAY LUMP SUM 120, 000. 00 120, 000. 00

LS
107 250401 CLASS 4 AGCGREGATE SUBBASE VB 21, 600 28. 00 604, 800. 00



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 28/ 06 06/ 29/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

108 260210 AGGREGATE BASE ( APPROACH SLAB) VB 45 450. 00 20, 250. 00

109 260301 CLASS 3 AGGREGATE BASE MB 14 450. 00 6, 300. 00

110 280000 LEAN CONCRETE BASE VB 18, 900 200. 00 3, 780, 000. 00

111 290201 ASPHALT TREATED PERVEABLE BASE VB 1, 160 285. 00 330, 600. 00

112 390104 ASPHALT CONCRETE TONN 63, 000 78. 50 4,945, 500. 00

113 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 17 850. 00 14, 450. 00

114 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 12, 000 129. 00 1, 548, 000. 00

115 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 9, 050 131. 00 1, 185, 550. 00

116 393001 PAVEMENT REI NFORCI NG FABRI C MR 23, 400 2.50 58, 500. 00

117 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 210 12.00 2,520. 00

118 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 12.00 1, 680. 00

119 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 950 12.00 11, 400. 00

120 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 260 12.00 3, 120. 00

121 394054 SHOULDER RUMBLE STRI P M 2,940 2. 00 5, 880. 00
(AC, GROUND- I N | NDENTATI ONS)

122 401000 CONCRETE PAVENMENT VB 2,090 350. 00 731, 500. 00

123 401108 REPLACE CONCRETE PAVENMENT VB 14 4,000. 00 56, 000. 00
(RAPI D STRENGTH CONCRETE)

124 404092 SEAL PAVEMENT JOI NT M 1, 460 17.00 24, 820. 00

125 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 20, 100 2.50 50, 250. 00

126 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 947 345. 00 671, 715. 00
Pl LI NG

127 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 308 1, 040. 00 320, 320. 00
Pl LI NG

128 (S) 490665 1.8 M CAST- | N-DRI LLED- HOLE CONCRETE M 34 5, 350. 00 181, 900. 00
Pl LI NG

129 040136 FURNI SH PI LI NG ( CLASS 900) M 9,128 150. 00 1, 369, 200. 00
(ALTERNATI VE " X" MODI FI ED)

130 (S) 040137 DRI VE Pl LE ( CLASS 900) EA 423 1, 400. 00 592, 200. 00
(ALTERNATI VE " X" MODI FI ED)

131 490700 FURNI SH PI LI NG ( CLASS 900) M 981 200. 00 196, 200. 00
( ALTERNATI VE W

132 (S) 490701 DRI VE Pl LE ( CLASS 900) (ALTERNATIVE W EA 38 1, 400. 00 53, 200. 00

133 040138 FURNI SH PI LI NG ( CLASS 900) M 4,339 100. 00 433, 900. 00
( ALTERNATI VE " X")

134 (S) 040139 DRI VE Pl LE (CLASS 900) (ALTERNATIVE "X") EA 213 1, 400. 00 298, 200. 00

135 040140 FURNI SH PI LI NG ( CLASS 625) M 1, 683 105. 00 176, 715. 00

(ALTERNATI VE " X")



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 28/ 06 06/ 29/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

136 (S) 040141 DRI VE Pl LE (CLASS 625) (ALTERNATIVE "X") EA 79 1, 400. 00 110, 600. 00

137 040142 FURNI SH PI LI NG ( CLASS 400) M 11, 118 78.00 867, 204. 00
( ALTERNATI VE " X")

138 (S) 040143 DRI VE Pl LE (CLASS 400) (ALTERNATIVE "X") EA 534 1, 000. 00 534, 000. 00

139 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 600 290. 00 754, 000. 00
Pl LI NG ( SOUND WALL)

140 040144 FURNI SH CAST- | N- STEEL SHELL PI LI NG PI PE M 2,512 250. 00 628, 000. 00
PILE 406 X 12.7

141 (S) 040145 DRI VE CAST- | N- STEEL SHELL PILE PI PE PI LE EA 141 1, 400. 00 197, 400. 00
406 X 12.7

142 ('S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 200, 000. 00 200, 000. 00

143 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 060 500. 00 1, 030, 000. 00

144 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 6, 041 1, 100. 00 6, 645, 100. 00

145 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 5,105 700. 00 3,573, 500. 00

146 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 615 800. 00 492, 000. 00
(TYPE N)

147 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 449 1, 630. 00 731, 870. 00
(TYPE R)

148 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 724 1, 300. 00 941, 200. 00

149 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 350 1, 550. 00 542, 500. 00

150 (F) 040146 STONE BLOCK TEXTURE M2 50 400. 00 20, 000. 00

151 (F) 040147 CRUC! FORM SHAPED PANEL SURFACE TEXTURE MR 804 150. 00 120, 600. 00

152 (F) 040148 FRACTURED RI B TEXTURE, TYPE A M2 2,376 60. 00 142, 560. 00

153 (F) 040149 FRACTURED RI B TEXTURE, TYPE B MR 899 60. 00 53, 940. 00

154 511106 DRI LL AND BOND DOWEL M 1, 064 100. 00 106, 400. 00

155 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 869 70. 00 60, 830. 00

156 511118 CLEAN EXPANSI ON JOI NT M 79 100. 00 7, 900. 00

157 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 17 18, 000. 00 306, 000. 00
G RDER (20 M- 25 M

158 (S) 512242 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 55, 000. 00 440, 000. 00
BOX G RDER (30 M- 35 M

159 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 17 3, 500. 00 59, 500. 00
G RDER

160 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 8 7, 000. 00 56, 000. 00
G RDER

161 515020 REFI NI SH BRI DGE DECK M2 76 160. 00 12, 160. 00

162 (S) 515075 CORE CONCRETE (151 MM - 200 MV) M 4 300. 00 1, 200. 00

163 (S) 515076 CORE CONCRETE (201 MM - 250 M) M 1 400. 00 400. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
164 ( SF)518002 SOUND WALL ( MASONRY BLOCK) M2 8, 410 245. 00 2, 060, 450. 00
165 (S) 519117 JONT SEAL (MR 30 M) M 118 285. 00 33, 630. 00
166 (S) 519120 JONT SEAL (MR 15 MV M 105 285. 00 29, 925. 00
167 (S) 519142 JONT SEAL (MR 40 MV) M 75 285. 00 21, 375. 00
168 (S) 519144 JONT SEAL (MR 50 MV) M 123 285. 00 35, 055. 00
169 ( SF)520101 BAR REl NFORCI NG STEEL KG 64, 611 2. 80 180, 910. 80
170 ( SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1,093,500 2.10 2, 296, 350. 00
171 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 336, 245 2.55 857, 424. 75
172 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 407, 500 5. 00 2,037, 500. 00
173 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 407, 500 2. 00 815, 000. 00
174 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2, 430 10. 00 24, 300. 00
W TH WALKWAY)
175 ( SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 2, 430 2.00 4, 860. 00
W TH WALKWAY)
176 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 126, 960 10. 00 1, 269, 600. 00
177 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 126, 960 1.00 126, 960. 00
178 (S) 561013 1372 MM CAST- | N- DRI LLED- HOLE M 30 5, 000. 00 150, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
179 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 84 5, 400. 00 453, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
180 (F) 562001 METAL ( ROADSI DE SI GN) KG 2, 740 18. 00 49, 320. 00
181 566011 ROADSI DE SI GN - ONE POST EA 14 375. 00 5, 250. 00
182 566012 ROADSI DE SI GN - TWO POST EA 7 720. 00 5, 040. 00
183 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 18 110. 00 1, 980. 00
METHOD)
184 568007 I NSTALL SI GN OVERLAY MR 7 750. 00 5, 250. 00
185 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 150 150. 00 22, 500. 00
186 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 6 100. 00 600. 00
EXI STI NG POST
187 038350 I NSTALL SELF ADHESI VE S| GN PANEL EA 3 950. 00 2, 850. 00
188 ('S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 300, 000. 00 300, 000. 00
189 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 33, 000. 00 33, 000. 00
190 620904 300 MM ALTERNATI VE Pl PE CULVERT M 150 330. 00 49, 500. 00
191 620909 450 MM ALTERNATI VE Pl PE CULVERT M 4,100 350. 00 1, 435, 000. 00
192 620913 600 MM ALTERNATI VE Pl PE CULVERT M 200 600. 00 120, 000. 00
193 620919 750 MM ALTERNATI VE Pl PE CULVERT M 18 700. 00 12, 600. 00
194 650069 450 MM REI NFORCED CONCRETE Pl PE M 74 310. 00 22, 940. 00
195 650075 600 MV REI NFORCED CONCRETE Pl PE M 280 470. 00 131, 600. 00
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| TEM | TEM
NO. CODE

196 650079
197 665728
198 038351
199 680933
200 681134
201 681137
202 682049
203 703267
204 ( SF) 703450
205 705334
206 705336
207 705337
208 038352
209 707051
210 038353
211 707476
212 (S) 038354
213 (S) 719200
214 719589
215 721008
216 (F) 721810
217 729010
218 731502
219 (F) 731517
220 ( SF) 750001
221 ( SF) 750496
222 ('SF) 750501
223 ( SF) 750505
224 ( SF) 800385
225 (S) 800391
226 (S) 801365
227 (S) 038355

CONTRACT

900 MM REI NFORCED CONCRETE PI PE
300 MM SLOTTED CORRUGATED STEEL Pl PE
(1.63 MV THI CK)

200 MM NON- PERFORATED PLASTI C Pl PE
UNDERDRAI N

200 MM PERFORATED PLASTI C

Pl PE UNDERDRAI N

80 MM PLASTI C Pl PE ( EDGE DRAI N)

80 MM PLASTI C Pl PE (EDGE DRAI N QUTLET)

CLASS 3 PERVEABLE MATERI AL ( BLANKET)
300 MM CORRUGATED STEEL Pl PE RI SER
(1.63 MV THI CK)

WELDED STEEL Pl PE CASI NG ( BRI DGE)

300 MM ALTERNATI VE FLARED END SECTI ON
450 MM ALTERNATI VE FLARED END SECTI ON
600 MM ALTERNATI VE FLARED END SECTI ON
DRAI N | NLET MARKER

DRAI NAGE MANHOLE

DRAI NAGE | NLET PROTECTI ON

300 MM REI NFORCED CONCRETE Pl PE RI SER
200 MM VI TRI FI ED CLAY SEWER PI PE
SEWER MANHOLE

M NOR CONCRETE ( BACKFI LL)

ROCK SLOPE PROTECTI ON (LI GHT, METHOD B)

SLOPE PAVI NG ( CONCRETE)

ROCK SLOPE PROTECTI ON FABRI C
M NOR CONCRETE (M SCELLANEQUS
CONSTRUCTI ON)

M NOR CONCRETE ( GUTTER)

M SCELLANEQUS | RON AND STEEL
M SCELLANEQUS METAL
(RESTRAI NER - PI PE TYPE)

M SCELLANEQUS METAL ( BRI DGE)
BRI DGE DECK DRAI NAGE SYSTEM
CHAI'N LI NK FENCE (TYPE CL-1.2)
CHAI'N LI NK FENCE (TYPE CL-1. 8)
1.8 M METAL GATE

1.8 METAL FENCE

PROPOSAL

OF

333330 OQOOOOS TZETZ T T 22

AX
G)G)z

AR
ZZOO

=g

ESTI MATED
QUANTI TY

110
300

18
1,290
1,620

2,040
16

52

31

51
13
170

110

30
114
120
630

940
26, 139
2,850

230
6, 620
452
58

400.
140.

85.
350.
90.
300.

300.
300.
500.
600.
50.

5, 500.
600.
225.
825.
10, 000.
275.
350.
900.

840.
115.
10.

10.
10.
80.
135.
5, 000.
5, 000.

Bl D245

PAGE 15

06/ 29/ 06

110, 000.
105, 000.

7, 200.
180, 600.

137, 700.
26, 250.
183, 600.

4, 800.

15, 600.
600.

1, 000.
2, 400.
1, 550.
11, 000.
30, 600.
2,925.
140, 250.
20, 000.
30, 250.
10, 500.
102, 600.
600.
529, 200.

108, 100.
130, 695.
28, 500.

2, 300.
66, 200.
36, 160.

7, 830.

5, 000.
15, 000.
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| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
228 038356 OBJECT MARKER ( TYPE F) EA 65 85. 00 5, 525. 00
229 820134 OBJECT MARKER (TYPE P) EA 1 200. 00 200. 00
230 820151 OBJECT MARKER (TYPE L-1) EA 5 150. 00 750. 00
231 038357 OBJECT MARKER (TYPE G EA 21 150. 00 3, 150. 00
232 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 930 130. 00 120, 900. 00
233 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 122 150. 00 18, 300. 00
234 ( SF) 833033 CHAI N LI NK RAI LI NG ( TYPE 7 MODI FI ED) M 145 150. 00 21, 750. 00
235 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 122 255. 00 31, 110. 00
236 (F) 040150 CONCRETE BARRI ER BART M 7 3, 720. 00 26, 040. 00
237 (S) 038380 CONCRETE BARRI ER ( BART- C) M 7 1, 900. 00 13, 300. 00
238 ( SF) 839521 CABLE RAI LI NG M 998 60. 00 59, 880. 00
239 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 6 3, 050. 00 18, 300. 00
240 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 11 2, 350. 00 25, 850. 00
241 (F) 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 549 250. 00 387, 250. 00
242 (F) 040151 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 66 200. 00 13, 200. 00
243 (F) 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 435 600. 00 861, 000. 00
244 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 311 170. 00 52, 870. 00
245 839705 CONCRETE BARRI ER ( TYPE 60E) M 150 1, 150. 00 172, 500. 00
246 (F) 040152 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 1, 099 285. 00 313, 215. 00
247 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 500 230. 00 115, 000. 00
248 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 325 240. 00 78, 000. 00
249 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 392 450. 00 176, 400. 00
250 (F) 839731 CONCRETE BARRI ER ( TYPE 736B) M 3 2, 100. 00 6, 300. 00
251 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1, 440 450. 00 648, 000. 00
252 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 92 70. 00 6, 440. 00
PAVEMENT MARKI NG
253 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 000 2.00 66, 000. 00
254 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 290 4.30 39, 947. 00
255 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,230 4.00 12, 920. 00
(BROKEN 3.66 M- 0.92 M
256 (S) 840566 100 MV THERMOPLASTI C TRAFFI C STRI PE M 24, 400 2.00 48, 800. 00
( DASHED WHI TE)
257 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 840 2.00 3, 680. 00
(BROKEN 3.66 M- 0.92 M
258 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 52, 500 . 80 42, 000. 00
259 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 12 56. 00 672. 00
260 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 400 2.25 23, 400. 00
261 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9, 940 5. 60 55, 664. 00



04- 249044 Bl D245

04- ALA- 238 CONTRACT PROPOSAL OF LOW BI DDER PAGE 17

06/ 28/ 06 06/ 29/ 06

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
262 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 50, 000. 00 50, 000. 00
263 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 30, 000. 00 30, 000. 00
264 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 100, 000. 00 100, 000. 00
265 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 700, 000. 00 700, 000. 00
266 (SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 530 90. 00 47, 700. 00
267 (S) 038358 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUMP SUM 150, 000. 00 150, 000. 00
268 (S) 038359 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 100, 000. 00 100, 000. 00
269 (S) 038360 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUMP SUM 140, 000. 00 140, 000. 00
270 (S) 038361 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 9, 000. 00 9, 000. 00
271 (S) 038362 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUMP SUM 80, 000. 00 80, 000. 00
272 (S) 038363 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUMP SUM 80, 000. 00 80, 000. 00
273 (S) 038364 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 7) LS LUMP SUM 50, 000. 00 50, 000. 00
274 (S) 038365 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 8) LS LUMP SUM 80, 000. 00 80, 000. 00
275 (S) 038366 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 9) LS LUMP SUM 25, 000. 00 25, 000. 00
276 (S) 038367 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 10) LS LUMP SUM 200, 000. 00 200, 000. 00
277 (S) 038368 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 11) LS LUMP SUM 120, 000. 00 120, 000. 00
278 (S) 038369 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 12) LS LUMP SUM 70, 000. 00 70, 000. 00
279 (S) 038370 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 13) LS LUMP SUM 20, 000. 00 20, 000. 00
280 (S) 038371 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 14) LS LUMP SUM 150, 000. 00 150, 000. 00
281 (S) 038372 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 15) LS LUMP SUM 50, 000. 00 50, 000. 00
282 (S) 038373 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 16) LS LUMP SUM 100, 000. 00 100, 000. 00
283 (S) 038374 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 17) LS LUMP SUM 50, 000. 00 50, 000. 00
284 (S) 038375 CAVERA UNI T EA 2 9, 000. 00 18, 000. 00
285 (S) 038376 PAN TI LT UNIT EA 2 8, 000. 00 16, 000. 00
286 (S) 038377 CAVERA CONTROL UNI T (CCU) EA 2 8, 000. 00 16, 000. 00
287 (S) 038378 VI DEO ENCODER UNI T ( VEU) EA 2 35, 000. 00 70, 000. 00
288 (S) 038379 | NTEGRATED SERVI CES DI Gl TAL NETWORK EA 2 1, 800. 00 3. 600. 00

TERM NAL ADAPTER (| SDN TA)
289 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
290 039367 RECONSTRUCT CONCRETE BARRI ER M 290 1, 040. 00 301, 600. 00
(TYPE MODI FI ED BART- D)

291 039368 RECONSTRUCT BARBED W RE EXTENSI ON ARMS M 1,910 33. 00 63, 030. 00
292 999990 MOBI LI ZATI ON LS LUMP SUM 8, 540, 000. 00 8, 540, 000. 00
A) 90, 911, 557. 55

B) 70 DAYS X 12000

A+B) 99, 383, 557. 55
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1 5, 000. 00 5000. 00 83, 000. 00 83000. 00 83, 000. 00 83000. 00

2 10, 800, 000. 00 10800000. 00 9, 750, 000. 00 9750000. 00 11, 000, 000. 00 11000000. 00

3 25. 00 18000. 00 42.00 30240. 00 15. 25 10980. 00

4 250. 00 47500. 00 285. 00 54150. 00 180. 00 34200. 00

5 2,500. 00 35000. 00 3, 400. 00 47600. 00 1, 155. 00 16170. 00

6 3, 000. 00 3000. 00 3, 750. 00 3750. 00 3, 750. 00 3750. 00

7 200, 000. 00 200000. 00 790, 000. 00 790000. 00 75, 000. 00 75000. 00

8 15. 00 73200. 00 14. 00 68320. 00 16. 25 79300. 00

9 20, 000. 00 20000. 00 38, 000. 00 38000. 00 30, 000. 00 30000. 00
10 3, 000. 00 99000. 00 9, 000. 00 297000. 00 3, 150. 00 103950. 00
11 5. 00 49500. 00 7.00 69300. 00 2.10 20790. 00
12 300. 00 18900. 00 90. 00 5670. 00 290. 00 18270. 00
13 100, 000. 00 100000. 00 25, 000. 00 25000. 00 140, 000. 00 140000. 00
14 150, 000. 00 150000. 00 125, 000. 00 125000. 00 125, 000. 00 125000. 00
15 100, 000. 00 100000. 00 90, 000. 00 90000. 00 93, 400. 00 93400. 00
16 1, 050, 000. 00 1050000. 00 1, 350, 000. 00 1350000. 00 1, 700, 000. 00 1700000. 00
17 5. 00 9750. 00 3.00 5850. 00 5.25 10237. 50
18 40. 00 30000. 00 34. 00 25500. 00 26. 25 19687. 50
19 10. 00 2000. 00 8. 00 1600. 00 10. 50 2100. 00
20 5, 000. 00 105000. 00 9, 000. 00 189000. 00 7, 000. 00 147000. 00
21 50. 00 1500000. 00 65. 00 1950000. 00 73. 00 2190000. 00
22 200. 00 184000. 00 260. 00 239200. 00 183. 75 169050. 00
23 15, 000. 00 30000. 00 18, 000. 00 36000. 00 6, 825. 00 13650. 00
24 30. 00 24900. 00 5.00 4150. 00 95. 00 78850. 00
25 780. 00 18720. 00 1, 000. 00 24000. 00 630. 00 15120. 00
26 30. 00 5100. 00 55. 00 9350. 00 31. 50 5355. 00
27 4.00 88000. 00 5. 00 110000. 00 .80 17600. 00
28 25.00 13000. 00 22.00 11440. 00 21.00 10920. 00
29 20. 00 35000. 00 35. 00 61250. 00 22.05 38587. 50
30 770. 00 4620. 00 100. 00 600. 00 1,575. 00 9450. 00
31 515. 00 4635. 00 150. 00 1350. 00 1,575.00 14175. 00
32 5.00 45650. 00 2.50 22825. 00 5.25 47932. 50
33 3.00 127800. 00 1.75 74550. 00 3.15 134190. 00
34 3. 00 127500. 00 2.50 106250. 00 3.15 133875. 00
35 2.00 6720. 00 2.00 6720. 00 2.10 7056. 00
36 100. 00 2800. 00 100. 00 2800. 00 94. 50 2646. 00
37 8, 000. 00 72000. 00 9, 000. 00 81000. 00 5, 000. 00 45000. 00
38 95. 00 114950. 00 1, 000. 00 1210000. 00 115. 00 139150. 00
39 1, 250. 00 56250. 00 650. 00 29250. 00 525. 00 23625. 00
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BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 2, 300. 00 2300. 00 850. 00 850. 00 525. 00 525. 00
41 2, 300. 00 2300. 00 1, 000. 00 1000. 00 750. 00 750. 00
42 50, 000. 00 50000. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
43 25, 000. 00 25000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00
44 5, 000. 00 10000. 00 1, 500. 00 3000. 00 7, 000. 00 14000. 00
45 100. 00 12000. 00 35. 00 4200. 00 105. 00 12600. 00
46 50. 00 23000. 00 55. 00 25300. 00 51. 45 23667. 00
47 1, 025. 00 266500. 00 325. 00 84500. 00 700. 00 182000. 00
48 2, 000. 00 6000. 00 1, 000. 00 3000. 00 2,100. 00 6300. 00
49 300. 00 26100. 00 290. 00 25230. 00 299. 25 26034. 75
50 750. 00 9000. 00 1, 800. 00 21600. 00 3,891.04 46692. 48
51 1, 200. 00 1200. 00 1, 500. 00 1500. 00 1, 025. 00 1025. 00
52 3.00 420000. 00 2.29 320600. 00 2.50 350000. 00
53 20. 00 10000. 00 90. 00 45000. 00 28. 00 14000. 00
54 30. 00 100500. 00 50. 00 167500. 00 70. 00 234500. 00
55 200. 00 198000. 00 195. 00 193050. 00 150. 00 148500. 00
56 950. 00 9500. 00 1, 500. 00 15000. 00 500. 00 5000. 00
57 750. 00 6750. 00 1, 200. 00 10800. 00 997. 00 8973. 00
58 1, 100. 00 1100. 00 1, 200. 00 1200. 00 750. 00 750. 00
59 1, 000. 00 11000. 00 200. 00 2200. 00 75. 00 825. 00
60 3, 500. 00 3500. 00 30, 000. 00 30000. 00 4, 140. 00 4140. 00
61 15, 000. 00 15000. 00 25, 000. 00 25000. 00 17, 200. 00 17200. 00
62 5, 000. 00 5000. 00 30, 000. 00 30000. 00 7, 840. 00 7840. 00
63 300, 000. 00 300000. 00 250, 000. 00 250000. 00 72,300. 00 72300. 00
64 20, 000. 00 20000. 00 25, 000. 00 25000. 00 11, 900. 00 11900. 00
65 95, 000. 00 95000. 00 175, 000. 00 175000. 00 350, 000. 00 350000. 00
66 92, 000. 00 92000. 00 350, 000. 00 350000. 00 350, 000. 00 350000. 00
67 200, 000. 00 200000. 00 300, 000. 00 300000. 00 132, 500. 00 132500. 00
68 15, 000. 00 15000. 00 150, 000. 00 150000. 00 11, 500. 00 11500. 00
69 40, 000. 00 40000. 00 30, 000. 00 30000. 00 50, 800. 00 50800. 00
70 15, 000. 00 15000. 00 25, 000. 00 25000. 00 35, 800. 00 35800. 00
71 3, 000. 00 3000. 00 10, 000. 00 10000. 00 590. 00 590. 00
72 30, 000. 00 30000. 00 30, 000. 00 30000. 00 100, 000. 00 100000. 00
73 17, 000. 00 17000. 00 30, 000. 00 30000. 00 100, 000. 00 100000. 00
74 285, 000. 00 285000. 00 285, 655. 00 285655. 00 285, 655. 00 285655. 00
75 26, 000. 00 26000. 00 26, 400. 00 26400. 00 26, 400. 00 26400. 00
76 50. 00 2317500. 00 53. 00 2456550. 00 48. 50 2247975. 00
77 2, 000. 00 2000. 00 2, 340. 00 2340. 00 2, 340. 00 2340. 00
78 200. 00 1145000. 00 230. 00 1316750. 00 400. 00 2290000. 00
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101
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114
115
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PRPP

75,
75,
200,

100,
67,

1564050.
445740.
55600.
1125300.
1543800.
27200.
96500.
882000.
2100000.
1620000.
540000.
484000.
65835.
10000.
3210.
148200.
13650.
81000.
5520.
4200.
75000.
75000.
200000.
93810.
600000.
67000.
48500.
1000.
864000.
15525.
2030.
3307500.
174000.
5670000.
1530.
1200000.
905000.
46800.
1470.

SUMMAR

75,
55,
210,

15,
12,

200,

Y

OF

REMA/

625620.
484500.
72280.
869550.
1775370.
9600.
48250.
670320.
1417500.
1174500.
297000.
1210000.
41800.
10000.
3210.
114000.
15600.
97200.
8280.
1050.
75000.
55000.
210000.
120360.
90000.
12500.
3880.
200000.
1512000.
5400.
1750.
3969000.
429200.
6930000.
3825.
2100000.
1493250.
46800.
5250.

NI NG B

219,
222,
189,

104,
40,

| DDERS
FOURTH
AMOUNT
350. 00 3649450.
70. 00 271320.
100. 00 55600.
100. 00 1023000.
69. 00 1065222.
525. 00 84000.
76. 99 148590.
900. 00 793800.
970. 00 3447500.
200. 00 1620000.
965. 00 521100.
59. 00 1427800.
161. 00 33649.
525. 00 10500.
1.05 3370.
12. 60 143640.
420. 00 16380.
189. 00 102060.
1.60 8832.
1.60 1120.
000. 00 219000.
600. 00 222600.
000. 00 189000.
200. 00 70800.
475. 00 626850.
530. 00 40530.
182. 50 17702.
1.00 1.
55.75 1204200.
200. 00 9000.
90. 00 1260.
250. 00 4725000.
209. 25 242730.
99. 88 6292440.
159. 00 2703.
151.71 1820520.
197. 35 1786017.
3. 68 86112.
7.10 1491.

Bl D245
PAGE 20
06/ 29/ 06



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 249044
04- ALA- 238
06/ 28/ 06

120.

00

8820.
606100.
15400.
14600.
40200.
486750.
77000.
40800.
1369200.
1057500.
53955.
60800.
650850.
447300.
201960.
165900.
667080.
1602000.
520000.
301440.
303150.
140000.
1030000.
4863005.
4594500.
584250.
516350.
561100.
385000.
12600.
80400.
83160.
26970.
47880.
13035.
9480.

SUMMARY

OF

REMA/

10290.
668800.
19600.
14600.
180900.
447810.
75460.
68000.
1643040.
697950.
210915.
74100.
477290.
351450.
185130.
130350.
1222980.
827700.
715000.
728480.
394800.
235000.
2472000.
6645100.
2680125.
504300.
390630.
941200.
630000.
18000.
40200.
106920.
818009.
38304.
31284.
3950.

NI NG BI DDERS

30870.
1149500.
56000.
21900.
78390.
681450.
169400.
119000.
1232280.
846000.
186390.
76000.
347120.
426000.
134640.
158000.
667080.
907800.
585000.
502400.
564000.
200000.
1030000.
6645100.
3190625.
492000.
583700.
1013600.
880162.
12500.
56280.
166320.
62930.
85120.
43450.
7900.

Bl D245
PACGE 21
06/ 29/ 06



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 22
06/ 28/ 06 06/ 29/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 20, 000. 00 340000. 00 25, 000. 00 425000. 00 17, 000. 00 289000. 00
158 65, 000. 00 520000. 00 95, 000. 00 760000. 00 50, 000. 00 400000. 00
159 1, 500. 00 25500. 00 1, 800. 00 30600. 00 3, 200. 00 54400. 00
160 2,500. 00 20000. 00 12, 500. 00 100000. 00 6, 300. 00 50400. 00
161 175. 00 13300. 00 100. 00 7600. 00 150. 00 11400. 00
162 300. 00 1200. 00 325. 00 1300. 00 500. 00 2000. 00
163 500. 00 500. 00 500. 00 500. 00 1, 000. 00 1000. 00
164 225. 00 1892250. 00 240. 00 2018400. 00 230. 00 1934300. 00
165 200. 00 23600. 00 190. 00 22420. 00 100. 00 11800. 00
166 120. 00 12600. 00 190. 00 19950. 00 100. 00 10500. 00
167 180. 00 13500. 00 286. 00 21450. 00 250. 00 18750. 00
168 200. 00 24600. 00 286. 00 35178. 00 300. 00 36900. 00
169 1.60 103377. 60 3.00 193833. 00 2.75 177680. 25
170 2.10 2296350. 00 2.20 2405700. 00 2.25 2460375. 00
171 3.00 1008735. 00 2.75 924673. 75 2.50 840612. 50
172 6. 00 2445000. 00 5.00 2037500. 00 4.00 1630000. 00
173 2.00 815000. 00 1.00 407500. 00 .90 366750. 00
174 13. 00 31590. 00 8. 00 19440. 00 10. 00 24300. 00
175 10. 00 24300. 00 7.00 17010. 00 3.00 7290. 00
176 9. 00 1142640. 00 8. 00 1015680. 00 8.75 1110900. 00
177 1.00 126960. 00 1.00 126960. 00 1.60 203136. 00
178 5, 000. 00 150000. 00 2,700. 00 81000. 00 3, 400. 00 102000. 00
179 4, 000. 00 336000. 00 3, 500. 00 294000. 00 3, 800. 00 319200. 00
180 17. 00 46580. 00 18. 00 49320. 00 17. 85 48909. 00
181 300. 00 4200. 00 300. 00 4200. 00 315. 00 4410. 00
182 600. 00 4200. 00 590. 00 4130. 00 619. 50 4336. 50
183 150. 00 2700. 00 120. 00 2160. 00 126. 00 2268. 00
184 1, 000. 00 7000. 00 750. 00 5250. 00 614. 25 4299. 75
185 400. 00 60000. 00 175. 00 26250. 00 11.35 1702. 50
186 100. 00 600. 00 100. 00 600. 00 105. 00 630. 00
187 1, 000. 00 3000. 00 940. 00 2820. 00 250. 00 750. 00
188 300, 000. 00 300000. 00 207, 000. 00 207000. 00 300, 000. 00 300000. 00
189 10, 000. 00 10000. 00 40, 000. 00 40000. 00 10, 000. 00 10000. 00
190 210. 00 31500. 00 150. 00 22500. 00 411. 00 61650. 00
191 175. 00 717500. 00 300. 00 1230000. 00 472.00 1935200. 00
192 260. 00 52000. 00 240. 00 48000. 00 662. 00 132400. 00
193 450. 00 8100. 00 325. 00 5850. 00 470. 00 8460. 00
194 400. 00 29600. 00 400. 00 29600. 00 463. 00 34262. 00
195 370. 00 103600. 00 500. 00 140000. 00 553. 00 154840. 00




| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04- 249044
04- ALA- 238
06/ 28/ 06

100.
200.
200.

49500.
105000.
4500.
161250.
56700.
15000.
153000.
6000.
13260.
740.
780.
2060.
2945.
5000.
17850.
5330.
31450.
7000.
22550.
3900.
68400.
1920.
441000.
75200.
104556.
25650.
3450.
231700.
36160.
7540.
5000.
4500.
3250.
50.
250.
1050.
93000.
24400.
29000.

SUMMAR

PO RPRP

20,

Y

OF

REMA/

7200.
154800.
129600.
16500.
163200.
4000.
26000.
2400.
2400.
4800.
5270.
16000.
61200.

3900.
34000.
40000.
60500.
12000.
57000.

1200.
270900.
164500.
235251.

62700.

5060.

297900.

18984.
3480.
1500.
150.
3250.
50.
250.
1050.
88350.
14640.
21750.

NI NG B

| DDERS
FOURTH
AMOUNT
935. 00 102850.
420. 00 126000.
30. 00 540.
188. 00 242520.
46. 40 75168.
367. 00 27525.
71.00 144840.
260. 00 4160.
300. 00 15600.
66. 00 132.
100. 00 200.
150. 00 600.
30. 00 930.
650. 00 7300.
315. 00 16065.
150. 00 1950.
776. 00 131920.
650. 00 7300.
210. 00 23100.
218. 00 6540.
596. 40 67989.
2.00 240.
761. 25 479587.
130. 20 122388.
3.95 103249.
20. 00 57000.
20. 00 4600.
20. 00 132400.
86. 10 38917.
137.55 7977.
250. 00 5250.
250. 00 15750.
52.50 3412.
52. 50 52.
52.50 262.
52. 50 1102.
125. 20 116436.
210. 00 25620.
220.00 31900.

Bl D245
PACGE 23
06/ 29/ 06



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

04- 249044
04- ALA- 238
06/ 28/ 06

50, 000.
25, 000.
175, 000.
1, 000, 000.
80.

200, 000.
100, 000.
100, 000.
25, 000.
25, 000.
100, 000.
100, 000.

22000.
371760.
18480.
444850.
60645.
116550.
302225.
107500.
73125.
156800.
930.
612000.
4600.
33000.
18580.
6460.
24400.
1840.
52500.
600.
20800.
49700.
50000.
25000.
175000.
1000000.
42400.
200000.
100000.
100000.
25000.
25000.
100000.
100000.

SUMMARY

80, 000.
30, 000.
220, 000.
450, 000.
80.

265, 000.
175, 000.
465, 000.
40, 000.
55, 000.
175, 000.
110, 000.

OF

REMA/

44000. 00
619600. 00
26400. 00
717500. 00
108850. 00
60000. 00
439600. 00
175000. 00
113750. 00
196000. 00
7500. 00
561600. 00
3956. 00
44550. 00
32515. 00
9690. 00
30500. 00
4140. 00
341250. 00
1872. 00
20800. 00
39760. 00
80000. 00
30000. 00
220000. 00
450000. 00
42400. 00
265000. 00
175000. 00
465000. 00
40000. 00
55000. 00
175000. 00
110000. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
310. 00 37820
1, 100. 00 7700
1, 100. 00 7700
50. 00 49900
3, 000. 00 18000.
2,400. 00 26400.
420. 00 650580.
310. 00 20460.
585. 00 839475.
200. 00 62200.
1, 100. 00 165000.
280. 00 307720.
230. 00 115000.
225. 00 73125.
415. 00 162680.
1, 000. 00 3000.
460. 00 662400.
52. 50 4830.
1.05 34650.
2.10 195009.
2.10 6783.
1.05 25620.
1.05 1932.
.84 44100.
52.50 630.
2.10 21840.
5.25 52185.
47, 250. 00 47250.
21, 000. 00 21000.
369, 915. 00 369915.
850, 500. 00 850500.
100. 00 53000.
164, 850. 00 164850.
101, 850. 00 101850.
166, 950. 00 166950.
60, 900. 00 60900.
126, 000. 00 126000.
122, 850. 00 122850.
87, 150. 00 87150.

Bl D245
PACGE 24
06/ 29/ 06



04- 249044 Bl D245

04- ALA- 238 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
06/ 28/ 06 06/ 29/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

274 75, 000. 00 75000. 00 85, 000. 00 85000. 00 115, 500. 00 115500. 00
275 25, 000. 00 25000. 00 35, 000. 00 35000. 00 94, 500. 00 94500. 00
276 100, 000. 00 100000. 00 400, 000. 00 400000. 00 210, 000. 00 210000. 00
277 100, 000. 00 100000. 00 160, 000. 00 160000. 00 108, 150. 00 108150. 00
278 100, 000. 00 100000. 00 100, 000. 00 100000. 00 71, 400. 00 71400. 00
279 25, 000. 00 25000. 00 31, 000. 00 31000. 00 18, 900. 00 18900. 00
280 50, 000. 00 50000. 00 240, 000. 00 240000. 00 201, 600. 00 201600. 00
281 50, 000. 00 50000. 00 67, 000. 00 67000. 00 68, 250. 00 68250. 00
282 50, 000. 00 50000. 00 210, 000. 00 210000. 00 126, 000. 00 126000. 00
283 50, 000. 00 50000. 00 70, 000. 00 70000. 00 54, 600. 00 54600. 00
284 5, 000. 00 10000. 00 5, 000. 00 10000. 00 11, 550. 00 23100. 00
285 5, 000. 00 10000. 00 6, 000. 00 12000. 00 9, 870. 00 19740. 00
286 5, 000. 00 10000. 00 4, 500. 00 9000. 00 9, 450. 00 18900. 00
287 10, 000. 00 20000. 00 16, 000. 00 32000. 00 40, 950. 00 81900. 00
288 1, 000. 00 2000. 00 1, 300. 00 2600. 00 2,283.75 4567. 50
289 .00 0. 00 .00 0. 00 .00 0. 00
290 550. 00 159500. 00 365. 00 105850. 00 600. 00 174000. 00
291 30. 00 57300. 00 11.00 21010. 00 34. 65 66181. 50
292 9, 650, 000. 00 9650000. 00 9, 400, 000. 00 9400000. 00 11, 000, 000. 00 11000000. 00
TOT A) 96, 682, 593. 60 A) 105, 519, 664. 75 A) 112, 417, 462. 68

B) 600 DAYS X 12000 B) 750 DAYS X 12000 B) 700 DAYS X 12000

A+B) 103, 882, 593. 60 A+B) 114, 519, 664. 75 A+B) 120, 817, 462. 68



